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[bookmark: _Toc152877719]ARTICLE 7: PERFORMANCE MEASUREMENT INFORMATION
Table 7-A: Performance Measurement Table identifies the performance measures that this Project is expected to achieve. These performance measures will enable FRA to assess the Recipient’s progress in achieving grant program goals and objectives. The Recipient will report on these performance measures in accordance with the frequency and duration specified in Table 7-A.  
Upon Project completion, the Recipient will submit reports comparing the actual Project performance of the new and or improved asset(s) against the pre-Project (baseline) performance and expected post-Project performance as described in Table 7-A. The Recipient will submit the performance measures report to the Project Manager in accordance with Table 7-A. 
Table 7-A: Performance Measurement Table
	
Goal
	 Objective
	Performance Measure
	Description of Measure
	Measurement 
	Reporting 

	Goal 1
	
	
	
	Pre-Project (Baseline) Performance as of:

	Frequency:


	
	
	
	
	Expected Post-Project Performance:

	Duration:


	Goal 2
	
	
	
	Pre-Project (Baseline) Performance as of:

	Frequency:


	
	
	
	
	Expected Post-Project Performance:

	Duration:





Instruction: For construction projects, and other projects where FRA deems it appropriate, include the following:
The Recipient will prepare a Project Outcomes Report pursuant to Section 8.3 of Attachment 1 of this Agreement.
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